
BID TAB FOR: Highland Square Alley and Parking FILE NO. 2013-009-00

BID DATE: July 1, 2014 CODE: 4170-P13020

REF. ITEM    ENGINEER'S ESTIMATE *1. Canal Construction 2. Liberta Construction Co. **3. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $3,400.00 $3,400.00 $7,500.00 $7,500.00 $5,100.00 $5,100.00 $9,000.00 $9,000.00

2 201 Clearing And Grubbing 1 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00

3 201 Trees or Stumps Removed, 24" 1 L.S $600.00 $600.00 $1,500.00 $1,500.00 $100.00 $100.00 $4,500.00 $4,500.00

4 202 Pipe Abandoned and Filled, 12" Inlet Connection 40 L.F. $5.00 $200.00 $4.00 $160.00 $1.00 $40.00 $5.00 $200.00

5 202 Inlet Removed 2 EACH $100.00 $200.00 $150.00 $300.00 $500.00 $1,000.00 $10.00 $20.00

6 202 Walks and Drive Aprons Removed 1480 S.F. $2.00 $2,960.00 $4.39 $6,497.20 $1.00 $1,480.00 $0.10 $148.00

7 202 Pavement Removed, Including Curb 517 S.Y. $10.00 $5,170.00 $7.74 $4,001.58 $20.00 $10,340.00 $4.00 $2,068.00

8 203 Excavation Including Embankment Construction 634 C.Y. $10.00 $6,340.00 $7.89 $5,002.26 $20.00 $12,680.00 $10.00 $6,340.00

9 203 Proof Rolling 1 HOUR $150.00 $150.00 $150.00 $150.00 $1.00 $1.00 $75.00 $75.00

10 254 6" Ductile Iron Pipe 22 L.F. $75.00 $1,650.00 $70.00 $1,540.00 $75.00 $1,650.00 $75.00 $1,650.00

11 259 6" 90 Degree Bend 1 EACH $200.00 $200.00 $300.00 $300.00 $250.00 $250.00 $150.00 $150.00

12 260 6" Fire Hydrant (Reset) 1 EACH $1,500.00 $1,500.00 $1,800.00 $1,800.00 $2,000.00 $2,000.00 $500.00 $500.00

13 265 Water Main Valve Boxes Adjusted 2 EACH $50.00 $100.00 $200.00 $400.00 $250.00 $500.00 $30.00 $60.00

14 301 Bitiminous Aggregate Base, 6" Thick 235 C.Y. $150.00 $35,250.00 $124.34 $29,219.90 $150.00 $35,250.00 $135.00 $31,725.00

15 304 Aggregate Base, 4" Thick (Limestone Only) 154 C.Y. $35.00 $5,390.00 $32.47 $5,000.38 $70.00 $10,780.00 $30.00 $4,620.00

16 407 Tack Coat 140 GAL. $2.00 $280.00 $2.00 $280.00 $3.00 $420.00 $2.00 $280.00

17 448

Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 

1-1/4" Thick 49 C.Y. $200.00 $9,800.00 $153.06 $7,499.94 $210.00 $10,290.00 $200.00 $9,800.00

18 455 Curb, Type 6"x18" 513 L.F. $25.00 $12,825.00 $17.54 $8,998.02 $30.00 $15,390.00 $25.00 $12,825.00

19 456 Concrete Walk, 6" Thick 3216 S.F. $7.00 $22,512.00 $6.53 $21,000.48 $6.00 $19,296.00 $6.00 $19,296.00

20 456 Concrete Aprons, 6" Thick 77 S.F. $7.00 $539.00 $7.00 $539.00 $8.00 $616.00 $7.00 $539.00

21 456 Curb Ramps 4 EACH $500.00 $2,000.00 $500.00 $2,000.00 $250.00 $1,000.00 $500.00 $2,000.00

22 456 Concrete Driveway Reconstruction, 6" Thick 20 S.F. $7.00 $140.00 $7.00 $140.00 $10.00 $200.00 $7.00 $140.00

23 552 15" Storm Sewer, H.D.P.E., Type D, SDR17 175 L.F. $250.00 $43,750.00 $200.00 $35,000.00 $90.00 $15,750.00 $250.00 $43,750.00

24 552 15" Storm Sewer, Type A 61 L.F. $150.00 $9,150.00 $200.00 $12,200.00 $240.00 $14,640.00 $250.00 $15,250.00

25 553 12" Inlet Connection 10 L.F. $200.00 $2,000.00 $100.00 $1,000.00 $80.00 $800.00 $200.00 $2,000.00

26 562 Manhole 2A Slab Top on 15" Storm Sewer 2 EACH $2,500.00 $5,000.00 $2,000.00 $4,000.00 $3,000.00 $6,000.00 $2,500.00 $5,000.00

27 562 Manhole Adjusted 1 EACH $200.00 $200.00 $200.00 $200.00 $500.00 $500.00 $200.00 $200.00

28 563  Inlet, Dbl. No.5 1 EACH $1,800.00 $1,800.00 $1,800.00 $1,800.00 $2,200.00 $2,200.00 $1,500.00 $1,500.00

29 564 4" Pipe Underdrains, 707.15 201 L.F. $7.00 $1,407.00 $7.00 $1,407.00 $15.00 $3,015.00 $7.00 $1,407.00

30 603 Limestone 2 C.Y. $40.00 $80.00 $40.00 $80.00 $50.00 $100.00 $40.00 $80.00

31 606 Pipe Bollard, As Per Plan 1 EACH $200.00 $200.00 $200.00 $200.00 $500.00 $500.00 $300.00 $300.00

32 614 Maintaining Traffic 1 L.S $3,000.00 $3,000.00 $9,000.00 $9,000.00 $2,000.00 $2,000.00 $10,000.00 $10,000.00

33 616 Calcium Chloride 1 TONS $20.00 $20.00 $700.00 $700.00 $1.00 $1.00 $800.00 $800.00

34 619 Field Office 1 L.S $5,000.00 $5,000.00 $3,000.00 $3,000.00 $1,000.00 $1,000.00 $300.00 $300.00

35 621 Parking Stall Marking 189 L.F. $3.00 $567.00 $2.00 $378.00 $3.00 $567.00 $3.00 $567.00

36 621 Stop Line, Type 24" 22 L.F. $9.00 $198.00 $7.00 $154.00 $10.00 $220.00 $9.00 $198.00

37 621 Broad Transverse/Diagonal Lines, Type Solid 160 L.F. $7.00 $1,120.00 $5.00 $800.00 $7.00 $1,120.00 $7.00 $1,120.00

38 621 Channelizing Lines, Type 8" 105 L.F. $4.00 $420.00 $3.00 $315.00 $5.00 $525.00 $4.00 $420.00

39 621 Edge Lines, Type 4" 100 L.F. $3.00 $300.00 $2.00 $200.00 $3.00 $300.00 $3.00 $300.00

40 621 Lane Arrow 5 EACH $200.00 $1,000.00 $150.00 $750.00 $95.00 $475.00 $200.00 $1,000.00

41 622 Monument Boxes 1 EACH $400.00 $400.00 $400.00 $400.00 $400.00 $400.00 $400.00 $400.00

42 623 Construction Layout Stakes 1 L.S $2,000.00 $2,000.00 $5,000.00 $5,000.00 $4,000.00 $4,000.00 $13,400.00 $13,400.00

43 624 Mobilization 1 L.S $5,000.00 $5,000.00 $7,000.00 $7,000.00 $2,200.00 $2,200.00 $10,400.00 $10,400.00

44 625

Light Pole Relocated on 24"Dia. X 5' Deep Foundation, As Per 

Plan 1 EACH $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,800.00 $1,800.00 $1,000.00 $1,000.001



BID TAB FOR: Highland Square Alley and Parking FILE NO. 2013-009-00

BID DATE: July 1, 2014 CODE: 4170-P13020

REF. ITEM    ENGINEER'S ESTIMATE *1. Canal Construction 2. Liberta Construction Co. **3. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

45 625 2" PVC Conduit, Schedule 40, Lighting 330 L.F. $10.00 $3,300.00 $7.00 $2,310.00 $10.00 $3,300.00 $10.00 $3,300.00

46 625 Light Pole Foundation, 24"Dia. X 5' Deep 1 EACH $600.00 $600.00 $600.00 $600.00 $600.00 $600.00 $300.00 $300.00

47 625 Light Pole Foundation, 18"Dia. X 3' Deep 3 EACH $300.00 $900.00 $300.00 $900.00 $350.00 $1,050.00 $200.00 $600.00

48 625

Galvanized Steel Light Pole, ESIP Standard III-B-1, Including 

36" Mounting Arms, 25' Mounting Height 1 EACH $1,700.00 $1,700.00 $1,700.00 $1,700.00 $2,000.00 $2,000.00 $1,000.00 $1,000.00

49 625

Luminaire, 400 Watt Metal Halide, Cold Weather Ballast, 

Vertical Lamp, with Cutoff Shield 1 EACH $650.00 $650.00 $650.00 $650.00 $600.00 $600.00 $500.00 $500.00

50 625 Ground Rod (Lighting) 5 EACH $125.00 $625.00 $125.00 $625.00 $100.00 $500.00 $70.00 $350.00

51 625 Non-Fused Wire Connectors 5 EACH $20.00 $100.00 $50.00 $250.00 $100.00 $500.00 $100.00 $500.00

52 625 Fused Wye Connectors 5 EACH $40.00 $200.00 $70.00 $350.00 $50.00 $250.00 $25.00 $125.00

53 625 #4 AWG Type XLP-USE Distribution Cable, 600 volt 1008 L.F. $4.00 $4,032.00 $3.00 $3,024.00 $4.50 $4,536.00 $4.00 $4,032.00

54 625 #10 AWG Type THHN Pole and Bracket Cable 100 L.F. $4.00 $400.00 $4.00 $400.00 $4.00 $400.00 $4.00 $400.00

55 625 Trenching and Backfill, 36" Deep, Encased (Lighting) 45 L.F. $25.00 $1,125.00 $15.00 $675.00 $30.00 $1,350.00 $25.00 $1,125.00

56 625 Trenching and Backfill, 36" Deep (Lighting) 286 L.F. $20.00 $5,720.00 $12.00 $3,432.00 $20.00 $5,720.00 $20.00 $5,720.00

57 625 Street Light Pole, 12'-0" Fluted Fiberglass (ESIP Std. II-C-1) 3 EACH $1,500.00 $4,500.00 $1,200.00 $3,600.00 $1,500.00 $4,500.00 $1,500.00 $4,500.00

58 625 100 Watt HPS Acorn Post-Top Luminaire 3 EACH $1,200.00 $3,600.00 $1,000.00 $3,000.00 $1,400.00 $4,200.00 $1,200.00 $3,600.00

59 625 4" PVC Conduit, Schedule 40 (Phone) 354 L.F. $10.00 $3,540.00 $8.00 $2,832.00 $10.00 $3,540.00 $10.00 $3,540.00

60 625 Trenching and Backfilling, 36" Deep, Encased (Phone) 43 L.F. $25.00 $1,075.00 $20.00 $860.00 $35.00 $1,505.00 $25.00 $1,075.00

61 625 Trenching and Backfilling, 36" Deep, Not Encased (Phone) 134 L.F. $20.00 $2,680.00 $10.00 $1,340.00 $19.00 $2,546.00 $20.00 $2,680.00

62 630 Traffic Sign - Type A 5 EACH $350.00 $1,750.00 $400.00 $2,000.00 $300.00 $1,500.00 $300.00 $1,500.00

63 630 Traffic Sign - Type B 4 EACH $500.00 $2,000.00 $400.00 $1,600.00 $500.00 $2,000.00 $500.00 $2,000.00

64 653 Topsoil, 4" Thick 147 S.Y. $4.00 $588.00 $4.00 $588.00 $5.00 $735.00 $4.00 $588.00

65 659 Lawn Seeding & Mulching 147 S.Y. $2.00 $294.00 $2.00 $294.00 $4.00 $588.00 $2.00 $294.00

66 662 Emerald Arborvitae "Thuja Occidentalis" "Emerald" 9' BB 11 EACH $275.00 $3,025.00 $275.00 $3,025.00 $400.00 $4,400.00 $250.00 $2,750.00

67 Spec 72" Manhole on 33" Segmental Block Combined Sewer 1 EACH $10,000.00 $10,000.00 $5,000.00 $5,000.00 $16,000.00 $16,000.00 $10,000.00 $10,000.00

TOTAL CONSTRUCTION COSTS $248,222.00 $228,467.76 $249,816.00 $270,807.00

+/- ENGINEER'S ESTIMATE -8.0% +0.6% +9.1%

*Ref #'s 14,15,& 62 totals are incorrect. Ref #67 correction is not initialed or dated. Unofficial Construction Cost Total is incorrect.

**Ref # 12 correction is not initialed or dated.Ref #62 total is incorrect. Unofficial Construction Cost Total is incorrect.
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ESTIMATE OF PROJECT COSTS  

PROJECT: Highland Square Cul-De-Sac and Parking - City Portion 6/11/2014

CODE NUMBER:

FILE NUMBER: 2013-009-00 RWF

BID DATE: 30-Dec-13

Bid Estimate 

W/ Bumpout on Market St.

                                                                                                 

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT

a 103.05 Contract Performance Bond 1 L.S. $3,400.00 $3,400.00

a 201 Clearing And Grubbing 1 L.S. $1,000.00 $1,000.00

a 201 Trees or Stumps Removed, 24" 1 L.S $600.00 $600.00

a 202 Pipe Abandoned and Filled, 12" Inlet Connection 40 L.F. $5.00 $200.00

a 202 Inlet Removed 2 EACH $100.00 $200.00

a 202 Walks and Drive Aprons Removed 1480 S.F. $2.00 $2,960.00

a 202 Pavement Removed, Including Curb 517 S.Y. $10.00 $5,170.00

a 203 Excavation Including Embankment Construction 634 C.Y. $10.00 $6,340.00

a 203 Proof Rolling 1 HOUR $150.00 $150.00

a 254 6" Ductile Iron Pipe 22 L.F. $75.00 $1,650.00

a 259 6" 90 Degree Bend 1 EACH $200.00 $200.00

a 260 6" Fire Hydrant (Reset) 1 EACH $1,500.00 $1,500.00

a 265 Water Main Valve Boxes Adjusted 2 EACH $50.00 $100.00

a 301 Bitiminous Aggregate Base, 6" Thick 235 C.Y. $150.00 $35,250.00

a 304 Aggregate Base, 4" Thick (Limestone Only) 154 C.Y. $35.00 $5,390.00

a 407 Tack Coat 140 GAL. $2.00 $280.00

a 448 Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1-1/4" Thick 49 C.Y. $200.00 $9,800.00

a 455 Curb, Type 6"x18" 513 L.F. $25.00 $12,825.00

a 456 Concrete Walk, 6" Thick 3216 S.F. $7.00 $22,512.00

a 456 Concrete Aprons, 6" Thick 77 S.F. $7.00 $539.00

a 456 Curb Ramps 4 EACH $500.00 $2,000.00

a 456 Concrete Driveway Reconstruction, 6" Thick 20 S.F. $7.00 $140.00

a 552 15" Storm Sewer, H.D.P.E., Type D, SDR17 175 L.F. $250.00 $43,750.00

a 552 15" Storm Sewer, Type A 61 L.F. $150.00 $9,150.00

a 553 12" Inlet Connection 10 L.F. $200.00 $2,000.00

a 562 Manhole 2A Slab Top on 15" Storm Sewer 2 EACH $2,500.00 $5,000.00

a 562 Manhole Adjusted 1 EACH $200.00 $200.00

a 563  Inlet, Dbl. No.5 1 EACH $1,800.00 $1,800.00

a 564 4" Pipe Underdrains, 707.15 201 L.F. $7.00 $1,407.00

t 603 Limestone 2 C.Y. $40.00 $80.00

a 606 Pipe Bollard, As Per Plan 1 EACH $200.00 $200.00

a 614 Maintaining Traffic 1 L.S $3,000.00 $3,000.00

t 616 Calcium Chloride 1 TONS $20.00 $20.00

a 619 Field Office 1 L.S $5,000.00 $5,000.00

a 621 Parking Stall Marking 189 L.F. $3.00 $567.00

a 621 Stop Line, Type 24" 22 L.F. $9.00 $198.00

a 621 Broad Transverse/Diagonal Lines, Type Solid 160 L.F. $7.00 $1,120.00

a 621 Channelizing Lines, Type 8" 105 L.F. $4.00 $420.00

a 621 Edge Lines, Type 4" 100 L.F. $3.00 $300.00

a 621 Lane Arrow 5 EACH $200.00 $1,000.00

a 622 Monument Boxes 1 EACH $400.00 $400.00

a 623 Construction Layout Stakes 1 L.S $2,000.00 $2,000.00

a 624 Mobilization 1 L.S $5,000.00 $5,000.00

a 625 Light Pole Relocated on 24"Dia. X 5' Deep Foundation, As Per Plan1 EACH $1,000.00 $1,000.00

a 625 2" PVC Conduit, Schedule 40, Lighting 330 L.F. $10.00 $3,300.00

a 625 Light Pole Foundation, 24"Dia. X 5' Deep 1 EACH $600.00 $600.00

a 625 Light Pole Foundation, 18"Dia. X 3' Deep 3 EACH $300.00 $900.00

a 625 Galvanized Steel Light Pole, ESIP Standard III-B-1, Including 36" Mounting Arms, 25' Mounting Height1 EACH $1,700.00 $1,700.00

a 625 Luminaire, 400 Watt Metal Halide, Cold Weather Ballast, Vertical Lamp, with Cutoff Shield1 EACH $650.00 $650.00

a 625 Ground Rod (Lighting) 5 EACH $125.00 $625.00

a 625 Non-Fused Wire Connectors 5 EACH $20.00 $100.00

a 625 Fused Wye Connectors 5 EACH $40.00 $200.00

a 625 #4 AWG Type XLP-USE Distribution Cable, 600 volt 1008 L.F. $4.00 $4,032.00

a 625 #10 AWG Type THHN Pole and Bracket Cable 100 L.F. $4.00 $400.00

a 625 Trenching and Backfill, 36" Deep, Encased (Lighting) 45 L.F. $25.00 $1,125.00

a 625 Trenching and Backfill, 36" Deep (Lighting) 286 L.F. $20.00 $5,720.00

a 625 Street Light Pole, 12'-0" Fluted Fiberglass (ESIP Std. II-C-1) 3 EACH $1,500.00 $4,500.00

a 625 100 Watt HPS Acorn Post-Top Luminaire 3 EACH $1,200.00 $3,600.00

a 625 4" PVC Conduit, Schedule 40 (Phone) 354 L.F. $10.00 $3,540.00

a 625 Trenching and Backfilling, 36" Deep, Encased (Phone) 43 L.F. $25.00 $1,075.00

a 625 Trenching and Backfilling, 36" Deep, Not Encased (Phone) 134 L.F. $20.00 $2,680.00

a 630 Traffic Sign - Type A 5 EACH $350.00 $1,750.00

a 630 Traffic Sign - Type B 4 EACH $500.00 $2,000.00

a 653 Topsoil, 4" Thick 147 S.Y. $4.00 $588.00

a 659 Lawn Seeding & Mulching 147 S.Y. $2.00 $294.00

a 662 Emerald Arborvitae "Thuja Occidentalis" "Emerald" 9' BB 11 EACH $275.00 $3,025.00

a Spec 72" Manhole on 33" Segmental Block Combined Sewer 1 EACH $10,000.00 $10,000.00

Total Construction Estimate $248,222.00



BIDDING SCHEDULE FOR: Highland Square Alley and Parking

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Clearing And Grubbing 1 L.S.

3 201 Trees or Stumps Removed, 24" 1 L.S

4 202 Pipe Abandoned and Filled, 12" Inlet Connection 40 L.F.

5 202 Inlet Removed 2 EACH

6 202 Walks and Drive Aprons Removed 1480 S.F.

7 202 Pavement Removed, Including Curb 517 S.Y.

8 203 Excavation Including Embankment Construction 634 C.Y.

9 203 Proof Rolling 1 HOUR

10 254 6" Ductile Iron Pipe 22 L.F.

11 259 6" 90 Degree Bend 1 EACH

12 260 6" Fire Hydrant (Reset) 1 EACH

13 265 Water Main Valve Boxes Adjusted 2 EACH

14 301 Bitiminous Aggregate Base, 6" Thick 235 C.Y.

15 304 Aggregate Base, 4" Thick (Limestone Only) 154 C.Y.

16 407 Tack Coat 140 GAL.



BIDDING SCHEDULE FOR: Highland Square Alley and Parking

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

17 448

Asphalt Concrete Surface Course, Type 1, Medium, PG 

64-22, 1-1/4" Thick 49 C.Y.

18 455 Curb, Type 6"x18" 513 L.F.

19 456 Concrete Walk, 6" Thick 3216 S.F.

20 456 Concrete Aprons, 6" Thick 77 S.F.

21 456 Curb Ramps 4 EACH

22 456 Concrete Driveway Reconstruction, 6" Thick 20 S.F.

23 552 15" Storm Sewer, H.D.P.E., Type D, SDR17 175 L.F.

24 552 15" Storm Sewer, Type A 61 L.F.

25 553 12" Inlet Connection 10 L.F.

26 562 Manhole 2A Slab Top on 15" Storm Sewer 2 EACH

27 562 Manhole Adjusted 1 EACH

28 563  Inlet, Dbl. No.5 1 EACH

29 564 4" Pipe Underdrains, 707.15 201 L.F.

30 603 Limestone 2 C.Y.

31 606 Pipe Bollard, As Per Plan 1 EACH

32 614 Maintaining Traffic 1 L.S

33 616 Calcium Chloride 1 TONS

34 619 Field Office 1 L.S

35 621 Parking Stall Marking 189 L.F.



BIDDING SCHEDULE FOR: Highland Square Alley and Parking

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

36 621 Stop Line, Type 24" 22 L.F.

37 621 Broad Transverse/Diagonal Lines, Type Solid 160 L.F.

38 621 Channelizing Lines, Type 8" 105 L.F.

39 621 Edge Lines, Type 4" 100 L.F.

40 621 Lane Arrow 5 EACH

41 622 Monument Boxes 1 EACH

42 623 Construction Layout Stakes 1 L.S

43 624 Mobilization 1 L.S

44 625

Light Pole Relocated on 24"Dia. X 5' Deep Foundation, 

As Per Plan 1 EACH

45 625 2" PVC Conduit, Schedule 40, Lighting 330 L.F.

46 625 Light Pole Foundation, 24"Dia. X 5' Deep 1 EACH

47 625 Light Pole Foundation, 18"Dia. X 3' Deep 3 EACH

48 625

Galvanized Steel Light Pole, ESIP Standard III-B-1, 

Including 36" Mounting Arms, 25' Mounting Height 1 EACH

49 625

Luminaire, 400 Watt Metal Halide, Cold Weather Ballast, 

Vertical Lamp, with Cutoff Shield 1 EACH

50 625 Ground Rod (Lighting) 5 EACH

51 625 Non-Fused Wire Connectors 5 EACH

52 625 Fused Wye Connectors 5 EACH

53 625 #4 AWG Type XLP-USE Distribution Cable, 600 volt 1008 L.F.

54 625 #10 AWG Type THHN Pole and Bracket Cable 100 L.F.



BIDDING SCHEDULE FOR: Highland Square Alley and Parking

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

55 625 Trenching and Backfill, 36" Deep, Encased (Lighting) 45 L.F.

56 625 Trenching and Backfill, 36" Deep (Lighting) 286 L.F.

57 625

Street Light Pole, 12'-0" Fluted Fiberglass (ESIP Std. II-

C-1) 3 EACH

58 625 100 Watt HPS Acorn Post-Top Luminaire 3 EACH

59 625 4" PVC Conduit, Schedule 40 (Phone) 354 L.F.

60 625 Trenching and Backfilling, 36" Deep, Encased (Phone) 43 L.F.

61 625

Trenching and Backfilling, 36" Deep, Not Encased 

(Phone) 134 L.F.

62 630 Traffic Sign - Type A 5 EACH

63 630 Traffic Sign - Type B 4 EACH

64 653 Topsoil, 4" Thick 147 S.Y.

65 659 Lawn Seeding & Mulching 147 S.Y.

66 662 Emerald Arborvitae "Thuja Occidentalis" "Emerald" 9' BB 11 EACH

67 Spec 72" Manhole on 33" Segmental Block Combined Sewer 1 EACH

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


